

Tenafly New Police Headquarters  
 April 15, 2008

<b>Contractor</b>	<b>Base Bid</b>	<b>Add Alt. #1</b>	<b>Add Alt. #2</b>	<b>Deduct Alt. #3</b>	<b>Add/Deduct Alt. #4</b>	<b>Total</b>
AARK General Contracting	\$5,497,000.00	\$39,100.00	\$82,600.00	-\$10,000.00	-\$1,600.00	<b>\$5,607,100.00</b>
APS Construction	\$4,867,000.00	\$13,000.00	\$35,000.00	-\$64,000.00	\$16,000.00	<b>\$4,867,000.00</b>
Benard Associates	\$4,948,000.00	\$44,000.00	\$84,000.00	-\$10,000.00	\$18,000.00	<b>\$5,084,000.00</b>
Delric Construction	\$5,230,000.00	\$44,000.00	\$83,000.00	-\$22,000.00	\$15,000.00	<b>\$5,350,000.00</b>
H&S Construction	\$4,598,000.00	\$48,000.00	\$105,000.00	-\$26,000.00	\$16,000.00	<b>\$4,741,000.00</b>
La Rocca Inc.	\$4,974,000.00	\$58,000.00	\$112,000.00	-\$64,000.00	\$24,000.00	<b>\$5,104,000.00</b>
McCann Acoustics & Constr.	\$4,583,000.00	\$25,000.00	\$55,000.00	-\$45,000.00	\$24,000.00	<b>\$4,642,000.00</b>
Niram Inc.	\$4,895,000.00	\$40,000.00	\$95,000.00	-\$50,000.00	\$15,000.00	<b>\$4,995,000.00</b>
Santorini Construction	\$4,838,000.00	\$50,000.00	\$85,000.00	-\$45,000.00	\$15,000.00	<b>\$4,943,000.00</b>
Vision General Contracting	\$4,926,000.00	\$6,800.00	\$20,400.00	\$0.00	\$0.00	<b>\$4,953,200.00</b>
Walter H. Poppe G.C.	\$4,990,000.00	\$81,251.00	\$87,106.00	-\$8,500.00	-\$9,000.00	<b>\$5,140,857.00</b>

Cost Estimators November 2007 Projection was \$4,864,616.00